

Amended Addendum A- GMP/Fixed Price

Date of Issuance of this Addendum by DB: June 22, 2018

The DB proposes the following alternatives:

- A. **Alternate #1:** A Fixed Price for the entirety of DB's Work in respect to the Construction Stage of the Project in the amount of:

\$ 7,979,400.00

- B. **Alternate #2:** A Guaranteed Maximum Price ("GMP") in respect to the Construction Stage:

A not-to exceed amount for the Construction Stage Cost of the Work

\$ 8,055,400.00

This figure shall be the Guaranteed Maximum Price (GMP), which we hereby guarantee to the City of Lakewood.

In respect to the GMP, same shall be calculated as per the following page of this Agreement.

PROPOSED BY THE DB

Kokosing Industrial, Inc.

(Name of Firm)

By: Chad R. Lampe

(Signature)

VICE PRESIDENT

(Printed Name) CHAD LAMPE

Date of DB Proposal: 6/22/18

The City this 8th day of AUGUST, 2018, accepts the FIXED PRICE proposal of the DB.

ALTERNATE # 1 ACCEPTED BY CITY:

CITY OF LAKEWOOD, OHIO

By: 
(Signature)

Joseph J. Beno
(Printed Name)

Director of Public Works
(Title)